

JOSIAH K. NISHITA Deputy County Clerk

OFFICE OF THE COUNTY CLERK

COUNTY OF MAUI 200 SOUTH HIGH STREET WAILUKU, MAUI, HAWAII 96793 www.mauicounty.gov/county/clerk

November 6, 2015

Honorable Elle Cochran, Chair Infrastructure and Environmental Management Committee Council of the County of Maui Wailuku, Hawaii 96793

Dear Chair Cochran:

By letter dated October 15, 2015 (County Communication No. 15-264), the Director of Finance transmitted 67 contracts/grants for filing with the County Clerk.

At the November 6, 2015 Council meeting, the foregoing communication was filed; however, Contract No. C5545-2 was referred to your Committee at Councilmember Couch's request. Transmitted is a copy of the contract.

Respectfully,

DANNY A. MATEO **County Clerk**

/jym

Enclosures

cc: Director of Council Services

AMENDMENT TO CONTRACT CERTIFICATION

I, DANILO F. AGSALOG, Director of Finance of the County of Maui, State of Hawaii, do certify that there is available appropriation or balance of an appropriation over and above all outstanding contracts, sufficient to cover the amount required by the foregoing contract, i.e.

Appropriation Index	-	Title		Amount Required
919511B		DISPOSAL HANA LANDFILL	(6276)	\$ 170,000.00
Contract No.	C 5545	NABBS TRUCKING LIMITED LIABI	LITY COMPANY	
Amendment No.	2	Dated:		
Dated this	28 day of	AUGUST 2015		
Extension of Contract	to: Noven	ber 30, 2016		
Original Amount		\$ 76,720.00		
Prior Amends/CO		\$ 153,440.00		
This Amendment Total contract		\$ 170,000.00 \$ 400,160.00	11	Inlu
Total contract		\$ 400,180.00	A DANII	LO F. AGSALOG
				ctor of Finance

Furnish and deliver of crusher run for Hana landfill and haul greenwaste from Hana landfill to the Central Maui landfill for the Department of Environmental Management, IFB No. 13-14/P-89 ORDINANCE NO. 4231

FY 2016

outraliz

Department:

Environmental Management - Solid Waste Division

Project Title:

Furnish and Deliver of Crusher Run to Hana Landfill and Haul

Greenwaste from Hana Landfill to the Central Maui Landfill

IFB No.:

13-14/P-89

Additional Certification Requested: \$170,000.00

This AMENDMENT NO. 2 TO CONTRACT is made and entered into by and between the COUNTY OF MAUI, a political subdivision of the State of Hawaii, whose mailing address is 200 South High Street, Wailuku, Maui, Hawaii 96793, hereinafter referred to as "County", and NABBS TRUCKING LIMITED LIABILITY COMPANY, a Hawaii limited liability company, whose address is 3480 Malina Place, Kihei, Maui, Hawaii 96753, hereinafter referred to as the "Contractor", and collectively referred to as "Parties."

Source of Funds. The source(s) and availability of the funds for this Contract shall be as set forth in the Contract Certification signed by the Director of Finance of the County of Maui on or before the effective date of this Contract. Contract Certification shall be on file in the office of the Director of Finance of the County of Maui.

RECITALS:

WHEREAS, the County and the Contractor entered into the following Contract 1. and Amendment(s), if any, with certified availability of funds in the amount indicated and time of performance as indicated:

CONTRACT OR AMENDMENT NO.	DATE	ADDITIONAL CERTIFIED AMOUNT	TOTAL CERTIFIED AMOUNT	TIME OF PERFORMANCE/EXTENSION	RENEWAL OPTION FOR MULTI TERM CONTRACT
C5545	06/26/2014	not applicable	\$ 76,720.00	notice to proceed through 11/30/2014	3 additional 1 year terms
Amend 1	12/22/2014	\$153,440.00	\$230,160.00	through 11/30/2015	2 additional 1 year terms

- WHEREAS, the Contract and any Amendment(s) thereto listed above shall hereafter be referred to as "Contract," collectively; and
 - 3. WHEREAS, the Contract is on file with the Director of Finance; and
 - 4. WHEREAS, the Parties now desire to amend the Contract.

NOW, THEREFORE, the Parties mutually agree to amend the Contract as follows:

- 1. The time of performance is hereby extended through November 30, 2016, unless sooner completed, terminated, or extended in compliance with the terms of the Contract. This Contract may be extended for 1 additional year, upon mutual agreement in writing. It is understood that to exercise each extension option, the parties will execute an Amendment to the Contract.
- 2. The total not-to-exceed amount as stated in the Contract is hereby increased by the amount of additional certification requested as set forth hereinabove, subject to appropriation and inclusive of all taxes. The fee or compensation schedule as set forth in the Amended Proposal is hereby added to the Compensation provision of the Contract.

The entire Contract, as amended herein, shall remain in full force and effect.

IN WITNESS WHEREOF, the Parties execute this Amendment No. 2 by their signatures, on the dates below, to be effective as of the date of last signature hereto.

[EXECUTION PAGES TO FOLLOW] [THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK]

CONTRACTOR EXECUTION PAGE

I hereby represent and warrant that I have the legal right and authority to execute this Contract on behalf of the Contractor.

CONTRACTOR:

NABBS TRUCKING LIMITED LIABILITY COMPANY

By Start 7 Nom

(Signature)

STEWART D. NORLIE

(Print Name)

Date July 17 2015

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK]

STATE OF Hawari' } SS.	
On this 17 day of JUVY, 20 15, before a STW/MY D. NUNRIC, to me personally kneaffirmed, did say that such person executed the foregoing such person, and if applicable, in the capacity shown, he such instrument in such capacity.	ng instrument as the tree act and deed of
" COEHR "	iblic, State of Hawau TA P. BRACEROS imission Expires: June 10, 2017 nission expires:
NOTARY PUBLIC CERTIFICATION	
Doc. Date: 111 16	#Pages:
Notary Name: TEMSITA P. BILKUPLUS	Judicial Circuit: 2 NOV
Doc. Description: Amendmen No. 2 TO ONTRACT NO. CST45	NOTARY OF PUBLIC TO No. 2004-248
Notary Signature:	- OF HAMMING

COUNTY EXECUTION PAGE

COUNTY OF MAUI

	CXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX
APPROVAL RECOMMENDED:	
KYLE K. GINOZA Director, Department of Environmental Management	
Date	
APPROVED AS TO FORM AND LEGALITY:	


Deputy Corporation Counsel County of Maui

S:\ALL\CONTRACTS\mabbs trucking c5545\amd2.wpd

STATE OF HAWAII)	~~
	:	SS.
COUNTY OF MAUI)	

On this day of day of 2015, before me personally appeared MARK R. WALKER, to me personally known, who, being by me duly sworn, did say that he is the Acting Finance Director of the County of Maui, a political subdivision of the State of Hawaii, and that the seal affixed to the foregoing instrument is the lawful seal of the said County of Maui, and that the said instrument was signed and sealed on behalf of said County of Maui by authority of its Charter; and the said MARK R. WALKER acknowledged the said instrument to be the free act and deed of said County of Maui.

IN WITNESS WHEREOF, I have hereunto set my hand and official seal.



Notary Public, State of Hawaii
Print Name DANA AH NEE

Print Name DANA AH NEE

My commission expires: NOV 1 4 2018

NOTARY PUBLIC CERTIFICATION				
Doc. Date:	SEP - 2 2015	# Pages:	<u> </u>	
Notary Name:	DANA AH NEE	Judicial Circuit:	214	
Doc. Description	Amendment 10.2 to		-	
CONTRACT NO. C5575			AHA	
		——————————————————————————————————————	HOTARY	
Notary Signature:	Dana Alruw	·•••	No.19-380	
Date:	SEP - 2 2015			